
  
 

REQUEST FOR PROPOSALS (RFP)  
 

To: Offerors 
From: Creative Associates International, Inc.  
Subject: Request for Proposal (RFP) No. RFP-NLCB097-19-06-431 
Subproject #:                    Request for Proposal for Renovation of Police Quarters                     
                                           in Kanamma 
Performance Period:  Twenty-three (23) weeks from receiving award 
RFP Issue Date:  18 June 2019 
RFP Closing Date:  02 July 2019 
RFP Closing Time:  4:00 PM – Local Time Abuja, Nigeria  
Reference:    USAID Task Order No. 720AA18F00013 
   
Enclosed is a Request for Proposals (RFP). Creative invites qualified firms and organizations to submit a 
best-price proposal for the Renovation of Police Quarters in Kanamma funded under USAID Contract No. 
720-AA-18-F-00013. The issuance of a subcontract is subject to availability of funds, successful negotiation 
of the subcontract budget and terms, and receiving USAID’s Contracting Officer consent, if required. The 
contract resulting from this award will be a single firm fixed price purchase order. 
 
The requirements for this activity are described in the “Statement of Work” in Attachment I. Creative 
encourages your organization to indicate its interest in this procurement by submitting a proposal according 
to the instructions in Attachment II “Instructions to Offerors”. Proposals will be evaluated based on the 
“Evaluation Criteria” in Attachment III. Creative will make an award to the responsible Offeror submitting an 
offer which forms the best value to the project: technical merit and price will be both considered. 
 
To be considered, Offerors should submit a complete proposal no later than the closing date and time 
indicated above. Offerors should ensure that the proposals are well-written in English, easy to read, follow 
the instructions provided and contain only requested information. Offerors are advised and highly 
recommended to visit the site to carry out due diligence before submitting cost quotation.  Creative will 
schedule a site visit on 25 JUN at 10:00 AM in Kanama; all interested Contractors are highly encouraged to 
attend. 
 
All questions must be submitted in writing and emailed to vendors@neri-nigeria.com no later than three 
days after issue date of this RFP. No questions will be entertained if they are received by means other 
than the specified email address, and any communications to alternate e-mail addresses will result 
in the disqualification of the bidder. The solicitation number (listed above) should be stated in the subject 
line. Answers will be compiled and distributed within three days from the closing date of questions.   
 
Proposals must be comprised of one electronic copy of the Technical Proposal and one electronic copy 
of the Cost/Business proposal, sent in separate e-mails, and labeled with the above-stated subject, 
subproject number and title.  Submissions shall be delivered to:  

Creative Procurement Department. 
bids@neri-nigeria.com 

Sincerely, 
Creative Procurement Department  
 
Attachments: 
Attachment I:  Statement of Work  Attachment VI: Detailed Project Experience & Performance 
Attachment II:  Instructions to Offerors  Attachment VII: Technical Specs for Creative Works Projects  
Attachment III: Evaluation Criteria  Attachment VIII: Prime Contract Flow-Down Clauses 
Attachment IV: Proposal Cover Letter  Attachment IX: Structural/Technical Drawings 
Attachment V: Anticipated Use of Local Labor Attachment X: Health & Safety Plan, Storm Water Pollution         
                                                                                                        Prevention Plan, Water Quality Requirements



Attachment I: Statement of Work for NLCB097 – Renovation of Police Quarters in Kanamma 
 
Summary: 
The aim of this activity is to assist the Yunusari LGA with the renovation of police quarters in Kanamma to 
facilitate the return of civil and governmental authorities in the community.  
 
Renovation works shall include but not limited to careful demolition of existing roof structures and members, 
removal of existing damaged doors and windows, buildup of the damaged block work, installation of roofing 
carcassing and sheets, installation of doors and windows, installation of tiles and terrazzo, plastering, 
painting, ceiling board installations, electrical wiring and fittings and any other renovation work as required. 
 
General Requirements: 
Interested bidders must be licensed building or civil engineering firms registered to work in Nigeria. Interested 
bidders must have demonstrated experience in ongoing or recently completed in northeast Nigeria or the 
region.  
 
The selected implementer must possess strong technical knowledge of materials, methods, and the tools 
involved in the construction or repair of houses, buildings, or such related structures in accordance with the 
international standards for construction engineering and industry. The selected implementer shall provide all 
skilled and unskilled labor, materials, equipment, tools, transportation, and technical supervision at all times 
on the project site.  
 
The selected implementer must have sound knowledge of behavior of structures under distresses of all kinds, 
including their designs, uses, repair and maintenance and must carry out all works in accordance with this 
statement of work and Creative’s technical specifications described herein. The selected implementer must 
adhere to the stipulated specifications, standards and recommendations to ensure that at the completion of 
the activity, there is no significant adverse impacts to the environment. 
 
If changes or recommendations are to be made to the structures, fittings, fixtures or any aspect of the 
implementation work at any stage, the selected contractor is mandated to first communicate with 
Creative’s local staff representative, the state engineer, and seek approval before any step or action 
is taken – failure to do so will lead to contractual penalties, up to and including contract termination. 
 
Objectives of this Statement of Work: 
The objective of this activity is the renovation of the public community structures in Kanamma community, 
Yunusari LGA, Yobe State to make it fully functional.  
 
Note: Interested bidders are encouraged to visit the site to assess the project site to be renovated before 
submission of any proposal, to ensure that there is a common understanding of the scope of work required. 
Cost for the structure should be provided separately. An unpriced BOQ has been attached to provide 
guidance. 
 
The date for the site assessment for the structures is 25th June 2019 by 10am prompt at the location in 
Kanamma.  Bidders are to convene at the Police Quarters, Yunusari LGA.  
 
All interested bidders are highly encouraged to attend, as this will provide technical details to assist in bidders’ 
in the preparation of the proposals. 
 
Specific Tasks 

I. Mobilize equipment, materials and labor to project site 
 Contractor will determine the method, details, and means of completing the project in the method of 

performing services and agrees to devote the required personnel including engagement of local labor 
for the unskilled services for the benefit of the community  

 Contractor will supply all tools and instrument, equipment and all building and installation materials 
for the project, including but not limited to measuring tools, reinforcements, sandcrete blocks, Portland 
cement, tiles (wall and floor), terrazzo, roofing sheets, ceiling boards (Brazilian), aggregates (coarse 
and fine), water supply, ridge cap, eaves angle, electrical and plumbing materials, paint (for the 
structure, fascia and metal works), doors and windows and other building materials as may be 
required. Upon arrival of materials, contractor shall offload at the designed location and protect all 
materials from exposure to the weather until time of installation or use. 
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II. Contractor will perform renovation work in line with the following activities: 
 Carefully remove the existing damaged roof structures except metal trusses and cart away debris to 

safe location offsite. 
 Contractor shall remove all damaged floor areas in the structures and screed floor before installing 

tiles and terrazzo as directed by Creative Engineer on the project site. 
 Carefully remove affected areas on rendered internal and external walls including fence. 
 Carefully remove existing damaged windows and window sets. 
 Mend all cracks and holes in the structures (inclusive of the fence) using mortar, concrete and cement 

grout. 
 Cast in-situ concrete in head course of the structures with reinforcement properly placed on the 

formwork.  
 Plaster all wall surfaces (inclusive of fence) smoothly in preparation to receive painting. Plaster and 

render both internal and external wall surfaces of block work, with sand/cement mix of 1:5 of the 
structure as required. All plaster and screeding works shall be smooth and regular while all angles 
and edges are well dressed, straight and chamfered. 

 Install the roof structure to specification and Engineer’s instruction. Place the roof carcassing for all 
structures using termite treated hardwood timber. The roof carcassing must be further supported and 
held in place using roof tie rods. Place aluminum roofing sheet, long of 0.55mm gauge with 
accessories in all structures in accordance with manufacturer’s instruction (the color must be 
approved by the grantee) 

 Treat structure for termite infestation as required, ensure standard protective measures are taken to 
prevent future occurrences. 

 Install electrical piping, fittings and fixtures to specification and Engineer’s instruction. 
 Install mechanical piping, fittings and fixtures to specification and engineer’s instruction. 
 Install ceiling boards (Brazilian). 
 Install doors, windows and burglar-proof window bars according to specifications. 
 Supply and install approved quality and design 3000 x 2000mm entrance gate include cutting and 

pining lugs to block work or concrete bedding and pointing frame in cement mortar (1:5) in the fence 
as directed. 

 Screed the floor in preparation to receive terrazzo and floor tiles. 
 Lay floor tiles according to specification and Engineer’s instruction.  
 Install terrazzo floor 1200 x 1200mm divided with ebonite stripes, washed and polished, properly and 

neatly done to specification as directed by NLCB Engineer.  
 Complete all remaining screeding/plastering works to an acceptable smooth finish and painting all 

required interior and exterior surfaces inclusive of fence using required paint to approved quality and 
color using tex-cote paint. Apply 3 coats of paints on all internal and external wall surfaces and ceilings 
according to specification and Engineer’s instruction.  

 Testing of electrical installations, fixtures and fittings. 
 Testing of mechanical installations, fixtures and fittings. 
 Clean the project site and disposal of construction waste offsite. 
 Project completion certification and handover. 

 
General Masonry  

 Contractor must ensure mixing of materials for sand/cement (mortar) and concrete are in the mix 
ratios of 1:5 and 1:2:4 respectively using only Grade 42 ordinary Portland cement. 

 Contractor shall make use of minimum Y16 main reinforcement bar in beams.  
 Contractor shall ensure proper and adequate cover of 25mm - 50mm diameter to reinforcement bars 

during concrete casting to avoid exposure and subsequent attack by rust due to atmospheric 
reactions. 

 Re-grout all defected walls and concrete elements using grade (G15) concrete including all beams 
and columns. 

 Rebuild all the damaged walls. Block work shall be done in neat jointing and vertically align at level 
with a spirit level.  

 Grout doors and windows frame areas after installation with rich mortar (1:5 mix ratio) and dress 
neatly as appropriate. 

 Install prefabricated burglar-proof bars to all the windows. 
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 All plaster shall be smooth and regular while all angles and edges are to be well dressed, straight and 
chamfered. 

 Contractor shall ensure that the concrete elements (beams) shall be adequately cured before removal 
of shutters or formwork. Also, all plastering, and screeding work must be cured for a minimum of three 
days. 

 Cast the wall/fence capping to specification as directed by engineer 
 Supply and fix Angle Iron (Y-section) on fence to receive special concertina razor wire with concrete 

mix of 1:4 as directed by NLCB Engineer. 
 
Carpentry  

 Contractor is recommended to use all steel formwork.  Should the contractor opt to use timber and/or 
marine plywood, the contractor must ensure that all timber and/or marine plywood used is well-
seasoned and satisfy the requirements of durability, ease of handling, strength and warping to 
produce the desired concrete finish, and achieve the required number of reuses. 

 Contractor must use care in the demolition and clearing of existing damaged roof and its members 
and rebuild them. 

 All sub-structural supports such as purlins, kingposts, tie beams and facial boards shall be inspected 
for structural integrity, checked against visible signs of dry and wet rot and termite infestation.  

 Carefully remove and replace damaged roof carcasses except the metal trusses using sound timber 
members treated with approved wood preservatives and preservation against termite. 

 Contractor must carefully prepare formworks to receive roof beams. 
 Roofing nails and screws removed shall not be reused and shall be disposed of properly to ensure 

the safety of workers and visiting stakeholders.  
 Place Aluminum roofing sheet long span of gauge 0.55mm Gauge in accordance with manufacturer’s 

instruction (color to be approved by grantee) 
 Contractor shall ensure that the roof system drains water properly to ensure there are no leaks. 
 Carefully remove and install damaged suspended ceiling boards to specification. 
 Contractor must carefully prepare formworks to receive wall/fence capping. 

 
Painting/Finishing  

 Prepare wall surfaces, fascia boards and all other structural member as required for painting after 
completion of other associated project tasks  

 Clean all wall surfaces, removing dust, spider webs, etc. 
 Protect all floor finishes, electrical fixtures or fitting with drop-cloths or tarps to prevent damage. 
 All surfaces are to be sandpapered and re-primed prior to receiving final painting coat.  
 Apply a 3-coats of paint of approved color on walls. Paint siding, trim, soffits, fascia, using oil-based 

gloss paint.  
 All paints applied are to be lead-free and preapproved by NLCB engineer. 
 Contractor must ensure paint is not over diluted, and consistency is to be confirmed by the Creative 

representative on the project site.  
 Contractor shall make use of Tex-cote paint of approved color to all wall surfaces of the structures 

including the fence. 
Note: Contractor will be required to repaint any surfaces that does not have a uniform finish 
 

Electrical Work 
 Carefully install all electrical fittings including wiring and cables, switches, sockets and outlets. 
 Install new lighting fixtures in the internal and external walls of the building and fence. 
 Install new distribution boards. The primary distribution board must be fitted with an Earth Leak Circuit 

Breaker (ELCB) rated for the load. 
Note: Contractor to indicate model and rating during the site visit – the expected rating of 
distribution board will be not less than 100Amperes tinned electrolytic copper busbar 
(shorting links), neutral bar, earth bar and cable ties for cable management, with a voltage 
rating of 220-440VAC 50/60H. 

 Contractor shall install new light bulbs with energy saving compact LED light bulbs for wall bracket 
fixtures. Contractor will purchase and install appropriately sized LED lights in the entire structure and 
strategically on the fence to provide illumination for the entire project site. 

 Test all electrical installations and fittings 
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Plumbing Work 
 Install all required plumbing fittings and piping in bathrooms. 
 Procure and install all bathroom fixtures complete as required. 
 Test all plumbing installations 

 
External Works 

 Renovate and build damaged soak away, inspection chambers and septic tank to specification.  
 
Safety 

 Safety is the highest priority on this contract. Contractor shall ensure an on-site engineer at all times 
to provide a close monitoring of all the implementation activities and keep the worksite clean. 

 Contractor shall provide and enforce use of Personal Protective Equipment (PPEs) by all workers. 
 Ensure the application of termite control and treatment to all surfaces most especially the wood and 

timber materials to be used on the project site as the environment is termite prone 
 
Project Location:  
The project is located in Kanamma, Yunusari LGA, Yobe State with the following coordinates: 
 
Latitude:    N 13.0965533 
Longitude: E 12.10318083333 
 
Period of Performance: 
Creative anticipates a period of performance of 23 weeks.  
 
Deliverables and Price Schedule: 

 Milestone’s Description and Required Documentation 
Payment 
Amount

Completion 
Dates

Milestone 
1 

 Following kick-off meeting, Contractor to submit activity work plan for Creative 
approval. 

 Mobilization of all equipment and staff to the project site. 
 Removal of debris, waste and vegetations in construction area. 
 Erect barricade around construction area to limit access to site, restrict visibility 

and ensure that only authorized personnel with PPEs are allowed access. 
 Delivery of required construction materials. 
 Removal of roofing sheets, roofing carcasses (except the metal trusses) and 

ceiling boards from the structure. 
 Removal of damaged floor, screeding of floor and installation of tiles and terrazzo 

as directed by Creative. 
 Removal of damaged areas on internal and external walls of structures inclusive 

of fence in staff quarters. 
 Removal of damaged windows and window sets. 
 Submit progress report (weeks 1-3) including a summary of activity progress with 

photographs showing work completed. 
 Carry out Project site walk through with the NLCB Engineering team 
 Address all highlighted defects and fix as required.

20% 
End of 

Contract 
Week 3 

Milestone 
2 

 Cast in-situ concrete in head course of structures with reinforcement properly 
placed on formwork.  

 Mend all cracks and holes in structures inclusive of fence using mortar, concrete 
and cement grout. 

 Install roof structures to specification and Creative Engineer’s instruction. Place 
roof carcassing for structures using termite-treated hardwood timber. Roof 
carcassing shall be further supported and secured using roof tie rods. Place 
aluminum roofing sheet, long of 0.55mm gauge with accessories in structures in 
accordance with manufacturer’s instruction 

 Install new ceiling board (Brazilian type) in structures. 
 Cast in-situ 50mm thick concrete capping over the fence in staff quarters. 
 Supply and fix Angle Iron (Y-section) on fence to receive special concertina razor 

wire with concrete mix of 1:4 in staff quarters as directed by Creative. 
 Treat structures for termite infestation as required, ensure standard protective 

measures are taken to prevent future occurrences.

30% 
End of 

Contract 
Week 9 
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 Submit progress report (weeks 4-9) including a summary of activity progress. 
Report will include site photographs and report(s) from bi-weekly project 
coordination meetings.  

 Carry out Project site walk through with the NLCB Engineering team. 
 Address all highlighted defects, fix and complete any other outstanding 

renovation work. 

 
 

Milestone 
3 

 Install doors, windows and burglar-proof bars in structures according to 
specifications. 

 Grout doors and windows frame areas after installation with rich mortar (1:5 mix 
ratio) and dress neatly as appropriate. 

 Install mechanical piping, fittings and fixtures to specification and according to 
Creative engineer instruction. 

 Carry out and complete installation of electrical piping in structures to include 
fence wall, first fix. 

 Screed the floor of all the structures in preparation of floor tiles and terrazzo. 
 Evacuate and construct the damaged soak away, septic tank and inspection 

chambers as directed by the Creative Engineer. 
 Supply and install approved quality and design 3000 x 2000mm entrance gate 

include cutting and pinning lugs to block work or concrete bedding and pointing 
frame in cement mortar (1:5) in the fence as directed. 

 Submit progress report (weeks 10-15) including a summary of activity progress. 
Report will include site photographs and report(s) from bi-weekly project 
coordination meetings.  

 Carry out Project site walk through with the NERI Engineering team 
 Address all highlighted defects, fix and complete any other outstanding 

renovation work. 

20% 
End of 

Contract 
Week 15 

Milestone 
4 

 Plaster all wall surfaces (inclusive of fence) smoothly in preparation to receive 
painting. Plaster and render both internal and external wall surfaces of block work, 
with sand/cement mix of 1:5 of the structure as required. All plaster and screeding 
works shall be smooth and regular while all angles and edges are well dressed, 
straight and chamfered. 

 Floor tiling of the floor area to specification. 
 Wall tiling of the toilets and kitchen wall area from floor to ceiling level. 
 Install terrazzo floor 1200 x 1200mm divided with ebonite stripes, washed and 

polished, properly and neatly done to specification as directed by Creative 
Engineer.  

 Complete all remaining screeding/plastering works to an acceptable smooth finish 
and painting all required interior and exterior surfaces of all the structures and 
fence using required paint to approved quality and color using tex-cote paint. 
Apply 3 coats of paint on all internal and external wall surfaces and ceilings 
according to specification and Creative Engineer’s instruction. 

 Installation of sanitary wares. 
 Testing of electrical installations, fixtures and fittings. 
 Testing of the mechanical installations, fittings and fixtures. 
 Carry out the cleaning of the structures, site clearing and cleaning and disposal 

of construction waste offsite. Carry out Project site walk through with the NLCB 
Engineering team 

 Address all highlighted defects, fix and complete any other outstanding 
renovation work. 

 Submits final report, (weeks 16-19) which will include the final engineering as-
built drawings as well as photos of the completion work.

20% 
End of 

Contract 
Week 19 

Milestone 
5 

 Post-completion inspection and certification report by Creative Engineer that no 
defects occurred within the 30 days’ post-completion period. 

 
10% 

End of 
Contract 
Week 23

 



Attachment II: Instructions to Offerors 
 
A. General Instructions 
These Instructions to Offerors will not form part of the offer or of the Contract. They are intended solely to aid 
Offerors in the preparation of their proposals. Read and follow these instructions carefully. 

1. The proposal and all corresponding documents related to the proposal must be written in the English 
language. All proposals shall be single-spaced with clear section headings, and be presented in the order 
specified in Attachment III – Evaluation Criteria. 

2. Proposals must include only the Offeror’s own work. No text should be copied from sources outside of 
your organization, unless those sources are adequately cited and credited. If Creative determines that 
any part of the proposal is plagiarized from outside sources, the Offeror will be automatically 
disqualified. 

3. Proposals and all cost and price figures must be presented in Nigerian Naira. All prices shall be gross of 
tax, but net of any customs duties. See number 9 below. A firm fixed price purchase order will be issued 
to the successful offeror in Nigerian Naira as per requirement of local Law. 

4. The Offeror must state in the Proposal the validity period of their offer. The minimum offer acceptance 
period for this RFP is 90 days after closing date of the RFP. If an Offeror has provided a validity period 
of less than 90 days, they will be asked to revise this. If the Offeror does not extend the validity period, 
their proposal will be rejected. Creative reserves the right not to make an award. 

5. The Technical Proposal and Cost/Business Proposal must be kept separate from each other. Technical 
Proposals must not refer to cost or pricing information at any point. This will enable in order the technical 
evaluation to be made strictly based on technical merit. 

6. Offerors must be licensed and authorized to conduct business in Nigeria, as evidenced by submission of 
a valid CAC license.  

7. No costs incurred by the Offerors in preparing and submitting the proposal are reimbursable by Creative. 
All such costs will be at the Offeror’s expense. 

8. Responsibility Determination: Award shall only be made to “responsive” subcontractors. To make this 
determination, the Offeror must provide a cover letter, as provided in Attachment IV. 

9. Income Tax Law: Per the laws of the Federal Republic of Nigeria, the vendor is responsible for the 
payment of taxes. Creative will provide a tax receipt once it is received from the Federal Tax Authority 
(minimum of 3 months). Vendor shall be responsible for providing a tax identification number, along with 
bank account details, company name, company or corporate registration number, company address, 
contact number(s). 

10. Late Offers: Offerors are wholly responsible for ensuring that their Offers are received in accordance with 
the instructions stated herein. A late Offer will be recommended for rejection, even if it was late because 
of circumstances beyond the Offeror’s control. Late offers will only be considered at the procurement 
department’s discretion. 

11. Modification/Withdrawal of Offers: Offerors have the right to modify or correct their offer after it has been 
delivered to Creative at the address stated above, and provided that the request is made before the RFP 
closing date.  Offerors have the right to withdraw their offer at any time.  

12. Disposition of Proposals: Proposals submitted in response to this RFP will not be returned. Reasonable 
effort will be made to ensure confidentiality of proposals received from all Offerors. This RFP does not 
seek information of a highly proprietary nature, but if such information is included in the Offeror’s proposal, 
the Offeror must alert Creative and must annotate the material by marking it “Confidential and Proprietary” 
so that these sections can be treated appropriately. 

13. Clarifications and Amendments to the RFP: Any questions regarding this solicitation must be emailed to 
vendors@neri-nigeria.com within three days of issuance of the RFP. No questions/clarifications will be 
entertained if they are received by another means. The solicitation number should be stated in the subject. 
Responses will be complied and emailed to the requesting potential Offeror and will be sent to all 
organizations that request RFP or re-posted publicly if offered as a full and open competition.  

14. Creative anticipates that discussions with Offerors will be conducted; however, Creative reserves the right 
to make an award without discussions. It is strongly recommended that Offerors present their best offer.  
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15. Eligibility of Firms – Source/Origin/Nationality: The authorized geographic code for the source and origin 
of the goods and services and for the nationality of our suppliers under this contract is 935. A full 
discussion of the source/origin/nationality requirements maybe found at 22 CFR 228 (see 
http://www.access.gpo.gov/nara/cfr/waisidx_02/22cfr228_02.html). Offerors whose proposals fail to meet 
the nationality requirements will be considered non-responsive. 

16. Performance Bond/Security: Successful bidder would be required to provide a performance bond/security 
to the value of ten percent (10%) of the award amount which would be in form of a manager’s cheque or 
bank draft in favour of Creative Associates International Inc. as guarantee of its commitment towards 
successful completion of award. Upon satisfactory completion of the award, the bond would be returned 
to the vendor. 

17. Critical Evaluation Criteria: Vendors must include sections that address any evaluation criteria marked as 
Critical Evaluation Criteria.  Proposals that omit these sections will be automatically disqualified. 

B. Specific Instructions Related to Works under Creative 
These Specific Instructions to Offerors will form part of the Contract: 

18. Workmanship, Quality Control, and Superintendence: in accordance with FAR Clause 52.236-6 
“Superintendence by the Contractor” (APR 1984), at all times during performance of the Subcontract and 
until the Works are completed and accepted, the Offeror shall have on the work site a competent Site 
Supervisor who is approved and accepted by Creative. The Site Supervisor will have authority to act on 
behalf of the Offeror. 

The Offeror is expected to produce Works which conform in quality and accuracy of detail to the 
standards, drawings, and specifications detailed herein. The subcontractor shall institute a quality control 
system and provide, dependent on the project scope and as agreed with Creative, experienced staff such 
as, but not limited to, managers, engineers, foremen, surveyors, materials technicians and other technical 
staff, together with all transport, instruments and equipment, to ensure adequate supervision and 
execution of the Works at all times. The cost of all supervision and process control, including testing, if 
required, so carried out by the subcontractor shall be included in the rates tendered for the related items 
of work. 

19. Quality Assurance: Upon award, the Successful Offeror shall institute an appropriate inspection system 
set forth in the quality assurance plan. The work within this contract shall meet and be constructed in 
accordance with current USBR design and International Building Codes (IBC). The plan shall include 
checklists of duties to be carried out, ensuring these duties are carried out by the supervisory staff and 
senior employees, and carrying out weekly inspections to determine whether the various services are 
being performed according to the Subcontract. The Subcontractor shall correct and improve promptly any 
shortcomings and substandard conditions noted during inspection. The Subcontractor shall bring any 
conditions beyond the responsibility of the Subcontractor to the attention of Creative. 

20. Environmental Compliance: The successful offeror shall follow the established Environmental 
Commitment Plan as provided by Creative in order to comply with USAID requirements. The purpose of 
the ECF is to evaluate environmental impact of the potential activities and define mitigation actions to be 
implemented. Using the prescriptions of the ECF, the successful offeror shall dutifully follow and 
implement all preventive and mitigation measures during all phases of the project. The ECF form will be 
signed by contractor at project award. 

21. Additional work: Additional work is not allowed unless have there is an express written approval from 
Creative; if not, the sub-contractor will be responsible for cover all of costs for additional work. 

Failure to agree and comply with any of the above specifications will result in the Offeror being 
considered unresponsive and the proposal may be rejected. 

C. Submission of Proposal:    

Proposals must be submitted in two separate files and emailed to BIDS@NERI-NIGERIA.COM.   
Proposals must be delivered no later than the specified date/time to the email address below.  Only E-mail 
submissions will be accepted for this the RFP.  

Creative Procurement Department 
Bids@NERI-Nigeria.com 

Offerors who do not submit their technical and cost proposals separately, will be automatically 
disqualified. 
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D. Content of Proposal: 

The proposal shall be comprised of four sections:  
i. The Cover Letter (Attachment IV) 
ii. Copy of the Offeror’s Valid CAC license  
iii. The Technical Proposal 
iv. The Cost/Business Proposal  

1) The Cover Letter: should be on the Offeror’s letterhead and MUST contain the information requested 
in Attachment IV. 

2) CAC License  

3) Technical Proposal: 

a. Should clearly & precisely address theoretical and practical aspects that the Offeror has 
considered and will employ to carry out the statement of work.  

b. The Technical Proposal is the opportunity for the Offeror to demonstrate that the firm is “technically 
capable” of implementing the activity and should demonstrate the Offeror’s understanding of and 
capabilities to carry out the work, and address the key issues described in the Evaluation Criteria 
in Attachment III. 

c. The Technical Proposal should be divided into clearly separate sections following the same 
order of the Evaluation Criteria in Attachment III. A mis-ordered proposal that makes information 
hard to find will result in lower scores. 

d.  If an Offeror submits a proposal that fails to respond to the majority of the information 
requested in this RFP, as outlined specifically in the statement of work and the evaluation 
criteria, the Offeror’s proposal will be automatically disqualified. 
 

4) The Cost/Business Proposal: must be submitted separately from the technical proposal and will primarily 
indicate the cost for performing the work specified in this RFP. All cost proposals must in local currency 
(Naira).  The Cost/Business proposal must include the completed Bill of Quantity for the work described in 
the Statement of Work. Use the unpriced Bill of Quantity budget template provided.  

Creative reserves the right to make no award, or multiple awards, under this RFP. 

 

 
 



Attachment III: Evaluation Criteria 

Basis of Award: The award will be made to the offeror whose offer presents the Best Value: the optimal 
combination of technical merits and reasonable cost. Proposals will be scored on technical factors first.  Only 
the Cost/Business proposals of those offers that surpass the minimum qualifying score of 70 points in the 
technical evaluation will have their Cost/Business Proposal reviewed. Those that do not reach this qualifying 
score in the Technical Evaluation will be considered non-competitive and their Cost/Business proposals will 
not be considered. 

1. Technical Competence – presented in the Technical Proposal        (100 points) 
A. Technical Approach                     70 points 
Provide a clear, specific and succinct technical proposal that covers both the conceptual and practical 
approaches of how to achieve the objectives of this project. Specifically, please address the following, in 
the order specified below and under clearly identifiable sections / headings: 

 
Item Requirement Maximum 

Length 
Points 
Available  

1) Methodology & 
Work plan 

 

Considering the Statement of Work in Attachment I, describe in detail the following:  
a) The steps, in chronological order, that you will take to implement the work. 

Make sure to describe any innovative approaches you plan to use and why 
you have chosen these.  

b) Present a clear work plan in an easily understandable format, indicating how 
the work will be done within the specified performance period. The work plan 
should incorporate all parts of the scope of work, and ideally incorporates 
learnings from the site visit. You should include community engagement and 
site assessment through to demobilization and submission of final reports. 

c) Consider the weather conditions that will be on site.  Creative anticipates 
making this award in 120 days; indicate what weather or climate 
considerations will be on site and what is needed to successfully mitigate 
them: for example, wind storm, risks of rain and flood, low water table etc. 

Methodologies that indicate more innovative yet realistic ways and timeframes of 
carrying out the work will be scored more favorably than those that do not consider 
these factors.  Please note that this is a critical evaluation criterion.  Vendors 
that omit this section will be automatically disqualified.

3 pages  
 

 

25 points  
(10 points for 
each sub-
criterion ‘a’ & 
’b’ and 5 points 
for sub-criterion 
‘c’) 
 
 

  

2) Quality 
Assurance  

Present a quality assurance plan, specific to this project. The offeror should also 
detail their safety plan for the staff mobilized to site and clearly outline their duty 
of care. Offerors should carefully consider NERI’s Health and Safety Plan, which 
is considered the minimum for on-site safety plans.  

Greater points will be awarded to plans that more-comprehensively assess and 
thereby assure the quality of the finished product and articulate and plan for 
reasonable security threats. Generic, standard quality assurance plan, and safety 
plan will be awarded fewer points. 

1 page 10 points 

3) Coordination 
plan 

Describe clearly the practical steps you will take to involve Local Government 
Authorities, District heads/local organizations, and other stakeholders in this 
project. Detail how you plan to engage community members throughout the project 
to ensure proper maintenance and sustainability of the project. 

Coordination plans that are more realistic and that achieve the project impact, and 
local ownership will be evaluated more favorably than those plans that do not take 
these factors into consideration.

1 page 10 points 
 

4) Staffing Please provide the following, in order: 

a) A description of your staffing plan for this activity and a general overview of 
the expertise of the individuals included. Be specific about what personnel will 
be mobilized to site.  

b) A list of your proposed staff including Name, Proposed position on team, and  
Summary of relevant expertise and experience: 

c) Please include the CVs of each proposed staff member. 

Greater points will be awarded for presentation of staff with greater qualifications 
and experience in managing works similar that stated in this RFP. 

2 pages 
for ‘a’ & ‘b’ 
and  
1 page 
per CV 
 

15 points 
(5 points for 
each sub-
criterion ‘a’, ’b’ 
& ‘c’) 
 
 

5) Anticipated use 
of Local Labor 

Use the sheet provided in Attachment VI to identify the total number of local 
individuals AND worker days to be used on this project. 

Offers utilizing a greater number of local workers and allocating to them a high 
number of working days by relying less on machinery for manual tasks (this must 
be reasonable considering the need to accomplish the scope of work in the 
designated space of time allotted for the activity) will be evaluated more favorably 
than those offers that do not take these considerations into account. 

1 page 10 points 

Total  20 pages 70 points 



Page 11 of 26 

 
B. Past Performance and Experience      30 points 

Document and summarize your proven track record of successfully implementing similar activities. Using the 
exact table provided in Attachment VI: Detailed Project Experience and Performance below, please 
list only the projects you have implemented within the past 3 years, a brief description of how each is relevant 
to this RFP and the contact details for each previous client or donor. You may also include 
recommendation/appreciation letters and certificates as attachments. 
 
Offerors with past performance with similar projects, in the same geographic area and/or of similar scale to 
the activity described in this RFP will be scored more favorably than offerors that do not meet these criteria. 
Please note that Offerors cannot be evaluated on information that they do not provide. For example, if an 
Offeror has current/past performance working with Creative, they cannot be positively evaluated on this 
experience unless it is provided in the Offeror’s proposal. Please note that this is a critical evaluation 
criterion.  Vendors that omit this section will be automatically disqualified. 
 

 
C. Attachments         Not Scored 
You may include recommendation/appreciation letters and certificates as attachments, or any other 
documentation you wish to further support your proposal, separately from the rest of the technical 
proposal. Content presented here will not be scored. 
 
1. Cost Reasonableness & Financial Capability – presented in Cost/Business Proposal.  Not Scored. 
Complete the unpriced Bill of Quantity (BOQ) included in this solicitation. Creative’s review of the BOQ shall determine 
if the overall costs proposed are realistic for the work to be performed, reflect a correct understanding of the project 
requirements, and are consistent with the Offeror’s Technical Proposal. Creative will also review individual line items 
and determine if they are allowable, allocable and reasonable.  
 
Best value determination for award 
Creative will evaluate proposals on a best value basis, in accordance with the Federal Acquisition Regulations 
(FAR) Subpart 15.1 – Source Selection Processes and Techniques.  Creative will consider and conduct an 
evaluation based on both technical capacity and cost. The relative importance of these two factors will vary 
depending on the nature of the activity. Creative may also award to a firm other than the highest technically 
rated Offeror or the lowest price Offeror, in accordance with FAR 15.101-1.   
  
Creative reserves the right to request additional supporting documentation or a revised proposal 
from an Offeror if insufficient information has been provided in the Offeror’s technical and/or cost 
proposal. If the requested information is not provided, Creative has the right to disqualify the firm 
from further consideration.  
 

# 

(a)  
Activity Title 

(b)  
Location(s) 
of activity 

(c)  
Synopsis of 
the activity 
and its 
relevance to 
this RFP

 (d)  
Performance 
period (date, 
duration and if 
completed on 
schedule)

(e) Prime or 
Subcontractor? 

(f)  
Amount for 
the activity 

(g)  
Name & 
Contact Info  
(E-mail and 
phone) of client 

1      
2        
3        
4        
5        



Attachment IV: Format for Proposal Cover Letter – to be Provided on Organization’s Letterhead 
 
          City, Country 
         <Date> 
To:  Creative Procurement Team 
  
Dear Sir / Madam: 
 
We, the undersigned, offer to undertake the [Insert RFP No], [Insert project title], in accordance with your 
Request for Proposal dated [Insert MM/DD/YYYY] and our Technical and Cost/Business Proposal submitted 
herein.  
 
Our organization’s details are as follows: 

i. Company’s Name 
ii. Company’s Address 
iii. Name of Company’s authorized representative: 
iv. Telephone #/Cellular Phone #, Email address: 
v. Validity Period of Proposal 
vi. A valid Business License 

 
Our proposal shall be binding upon us, subject to any modifications resulting from negotiation, up to expiration 
of the validity period of the proposal. We understand you are not bound to accept this or any Proposal you 
receive. 

We also certify that our organization: 

(a) has adequate financial resources including appropriate insurance coverage to perform the work stated 
herein, or the ability to obtain them without delay;  

(b) is able to comply with the described delivery or performance schedule, taking into consideration all 
existing commitments and constraints;  

(c) has a satisfactory performance record; 

(d) has a satisfactory record of integrity and business ethics;  

(e) has the necessary technical capacity, equipment and facilities, or the ability to obtain them; and  

(f) is otherwise qualified and eligible to receive an award under applicable laws and regulations. 

(g) is willing to provide a performance bond/security to the value of ten percent of the award amount 
which would be in form of a manager’s cheque or bank draft in favour of Creative Associates 
International Inc. as guarantee of our commitment towards successful completion of award. 

 

Sincerely,  
 
 
 
Authorized Signature:  
Name and Title of Signatory:  
Date: 
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Attachment V: Anticipated Use of Local Labor 
 
Complete the table and provide a description of the plan for anticipated use of local labor below. 
Type of Local Laborer Total Number of 

Local 
(Males)  

Total Number of Local 
(Females) 

Total Worker-Days 
(Total Working Days) 

 
SKILLED  

   

 
UNSKILLED  

   

 
TOTAL LOCAL LABOR 

   

 
Description for anticipated use of local labor on this project: 
 
 
From where will the workers be hired? 
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Attachment VI: Detailed Project Experience and Performance 
 
Provide here a detailed description of the THREE most relevant projects listed in Past Performance table.  
 

Project 1 
 
Project Name 
 

 

 
Description of Work/Location 
 

 

 
Client 
 

 

 
Reference Name: 
Email: 
Telephone: 

 

 
Type of Contract (e.g. fixed price, time-and-
materials, cost plus fixed fee…etc.) 
 

 

 
Quality Assured Contract (Yes/No) 
 

 

 
List Quality/Environmental Standards according 
to Nigerian Environmental Law 
 

 

 
Contract Awarded Value and Final Cost 
 

 

 
Start Date – End Date 
 

 

 
Contract Actual Commencing Date 
 

 

 
Contract Period (No. Of Weeks) 
 

 

 
Actual Date of Completion 
 

 

 
Applicant Performance Report Available 
(Yes/No) 
 

 

 
Delays – External Factors (Working Days) 
 

 

 
Delays – Internal Factors (Working Days) 
 

 

 
Final Completion/ Certificate of Completion 
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Project 2 
 
Project Name 
 

 

 
Description of Work/Location 
 

 

 
Client 
 

 

 
Reference Name: 
Email: 
Telephone: 

 

 
Type of Contract (e.g. fixed price, time-and-
materials, cost plus fixed fee…etc.) 
 

 

 
Quality Assured Contract (Yes/No) 
 

 

 
List Quality/Environmental Standards according 
to Nigerian Environmental Law 
 

 

 
Contract Awarded Value and Final Cost 
 

 

 
Start Date – End Date 
 

 

 
Contract Actual Commencing Date 
 

 

 
Contract Period (No. Of Weeks) 
 

 

 
Actual Date of Completion 
 

 

 
Applicant Performance Report Available 
(Yes/No) 
 

 

 
Delays – External Factors (Working Days) 
 

 

 
Delays – Internal Factors (Working Days) 
 

 

 
Final Completion/ Certificate of Completion 
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Project 3 
 
Project Name 
 

 

 
Description of Work/Location 
 

 

 
Client 
 

 

 
Reference Name: 
Email: 
Telephone: 

 

 
Type of Contract (e.g. fixed price, time-and-
materials, cost plus fixed fee…etc.) 
 

 

 
Quality Assured Contract (Yes/No) 
 

 

 
List Quality/Environmental Standards according 
to Nigerian Environmental Law 
 

 

 
Contract Awarded Value and Final Cost 
 

 

 
Start Date – End Date 
 

 

 
Contract Actual Commencing Date 
 

 

 
Contract Period (No. Of Weeks) 
 

 

 
Actual Date of Completion 
 

 

 
Applicant Performance Report Available 
(Yes/No) 
 

 

 
Delays – External Factors (Working Days) 
 

 

 
Delays – Internal Factors (Working Days) 
 

 

 
Final Completion/ Certificate of Completion 
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Attachment VII: Technical Specifications for Creative Infrastructure Projects 
 
These specifications cover the minimum standards of workmanship and materials required by this 
solicitation. All work shall be carried out with the approval of the NERI designated engineer. Any items that 
do not meet the requirements of these specifications shall be repaired or demolished and re-installed at the 
Subcontractor’s expenses. The Subcontractor shall be liable for any delays caused as a result of repairing or 
demolishing defective work. 
 
Any items of work not described in these Specifications but forming part of the work shall meet the 
internationally applied standards of workmanship and materials. Any clauses, which relate to items of work 
not covered in the Contract, shall be deemed not to apply.  The technical specifications for the construction 
activities are as follows: 
 
Record Keeping:  

o The Subcontractor is required to keep daily records of all work. The Subcontractor will keep all the 
information drawings, forms and maps supplied by the project at the site all time. 

Local labor: 
o The Subcontractor shall be expected to utilize and train local labor from the area and provide job 

opportunities to local community members to the maximum limit. 
Work site: 

o Subcontractor shall ensure that all work is done in an efficient manner at all times and will maintain 
the site in a safe, secure and clean manner at all times. 

o Subcontractor shall repair any damage caused by equipment in a timely manner at no additional 
expense. Extra construction materials in work area and adjacent playground should be cleared 
regularly each day. 

o All activities associated with debris removal shall be performed during daytime. The Subcontractor 
shall work six (6) days per week, excluding public holidays. 

o Subcontractor shall not move from one designated work area to another site without NERI 
concurrence. 

o Subcontractor shall confine all operations (including storage of materials) only to those worksite areas 
which is certified or approved by the NERI Engineer. 

o Subcontractor shall preserve and protect all structures, equipment, and vegetation on or adjacent to 
the work site.  

Site Preparation: 
o All roots, stumps, surface objects and other protruding obstructions should be removed from the job 

site. 
o The site needs to be clean and free of large gravel, debris and organic materials prior to starting 

earthwork.  
Temporary Protection: 

o All trenches, benchmarks, survey control points, existing structure, landscaping materials, walls, 
newly lay concrete and other work requiring protection from weather or a dental injury shall be 
protected by means of protection tape or in other way so as to keep the work protected from damage. 

Storage: 
o Aggregate materials should be stored where they will remain clean, dry, and separated from other 

materials. If the aggregates become wet, the Subcontractor should use less water when mixing. 
o Water shall be obtained from the municipal main tank or well water. Storage accommodation for the 

water shall be of sufficient size and as directed by the Engineer. The Subcontractor shall make 
arrangements for supply and storage of water and as directed by the Engineer. 

o Safe, dry, and proper storage shall be provided for all materials, particularly cement. 
o Cement should be stored off the ground in a well-aired, clean and dry place. 
o The Subcontractor shall wrap the cement bags in plastic sheets to give extra protection. 
o Cement shall be stored in bags these shall be raised 30 cm above the ground and stacked in rows of 

10 bags high, 60 cm clear from the walls, in dry place such that it will be efficiently protected from 
moisture and contamination, and that the consignments can be used up in the order in which they are 
received. No cement which has become damaged shall be used in the work but shall be immediately 
removed from the work and replaced. Cement shall be delivered on the site in bags with an unbroken 
seal fixed by the makers and plainly marked with the name of brand and the manufacturer. 
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Excavation: 
o Foundation tranches should be excavated to the exact lengths, widths and depths as shown in the 

technical drawings to minimize backfilling. 
o The bottom of foundations tranches must be leveled, and the side of trenches should be even. 
o The bottom level of excavation for the drain shall have proper longitudinal slope according to the 

technical drawings so that the water can flow easily. 
o All roots and any other organic compositions in and around the foundation which will have a 

destructive effect on the strength and stability of the foundation must be cut and transported to a 
location designated by the NERI engineer before the start of construction work. 

o Excavation for buildings shall include basements, site improvements, and utilities. For basements, 
the Subcontractor should conduct stepped excavation in accordance with drawings and structural 
plans. Where lose soils are encountered, the Subcontractor shall use appropriate bracing to prevent 
soil collapse. 

o The Subcontractor shall excavate rocks without blasting unless prior written authorization is obtained 
from the NERI engineer. 

o The gradient of drains will be 1m to 2m per 1 kilo meter linear length of drain. 
o The Subcontractor shall dispose of surplus excavated materials in accordance with local law, and with 

the environmental compliance plan provided by NERI. 
o All suitable materials removed from the excavation shall be used for filling purposes whenever 

possible, rather than being disposed of. 
Backfilling and Compaction: 

o All backfill material shall be approved in advance by the NERI engineer, and shall be free of 
vegetation, organic material, mud, refuse, rock, stones of over 15 cm in diameter, and other materials 
which are unsuitable. 

o Backfilling should be done in layers 15cm thick, and shall be compacted at its optimum moisture 
content, well-watered and compacted. 

o The moisture content of the soil shall be carefully controlled either by natural drying or wetting with a 
fine spray. 

o The Subcontractor shall compact the backfill to 95 percent of maximum density under structures, 
building slabs, steps, pavements, sloped ramps, walkways, and layers of road (sub-grade, sub-base, 
and base-course). 

o The fill shall be placed against a structure and shall not contain particles exceeding 50 mm in size 
unless otherwise specified or approved in advance by the NERI engineer. 

o Backfill of drainage trenches shall be composed of sand around pipe work, and general backfill of 
crushed stones. Well compacted sand and compacted selected excavated material shall be used 
under slabs, pavements, and other improvements as shown in the technical drawings for the activity. 

o The Subcontractor shall not backfill over porous, wet, or spongy sub-grade surfaces.  
o The Subcontractor shall provide all necessary finish grading over the entire site, sloped away from 

the buildings. 
o The Subcontractor shall provide all necessary finish grading over the entire site, sloped away from 

the buildings. 
Materials: 

o General: All material, equipment and fabricated components installed in the activity shall be new and 
free of defect. The Subcontractor shall maintain all equipment and tools in a practicable and good 
condition. All the work will be executed in a safe manner to avoid causalities and other dent.  

o Cement Type: Cement shall be ordinary Portland cement, Type I or equivalent. Cement shall conform 
to the requirements of ASTM C 150 (AASHTO M 85). Cement quality shall be approved in advance 
by the NERI engineer. The Subcontractor shall provide dry, well ventilated weather and water proof 
sheds of capacity sufficient to store cement. Cement is generally tested before use. The tests are:  
- Fineness. 
- Setting time 
- Compressive test. 

o Aggregates: Aggregates shall be composed of clean crushed rock and natural sand. A mix of these 
materials shall be approved in advance by the NERI engineer prior to the placing of a permanent 
concrete works. Rock for crushing shall consist of fragments or particles of approved naturally 
occurring stone which are sound, hard, durable, clean and free from clay or other adherent coatings 
and which shall show no evidence of disintegration or decomposition. Under no circumstances shall 
naturally occurring boulder, shattered rock or weathered rock be used. Rock which forms flat or flaky 
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particles when crushed or which contains excessive quantities of mica or laminated materials shall 
not be used. The rock shall be free from all chemical substances likely to react in a harmful manner 
with other constituents of the concrete. Rock shall be crushed, screened to sizes and, if so required, 
thoroughly washed using efficient plant methods as approved in advance by the NERI engineer. The 
maximum size of course aggregates shall be 2.5 centimeters. 

o Sand: Sand shall be washed to remove traces of salt or other impurities and shall be formed of sound, 
clean and durable particles, free from hollow shells, discoloration, clay, silt, organic impurities or other 
deleterious substances. 

o Water: Water used in concrete production must be clean, potable water free from sulfides, oil, waste, 
acid or organic and the salt content of water must not exceed 0.5%. Water shall be obtained from the 
municipal main tank or well water. Storage accommodation for the water shall be of sufficient size 
and as directed by the CREATIVE engineer. The Subcontractor shall make arrangements for supply 
and storage of water. 

o Steel Bars: All reinforcing steel bars shall be deformed billet steel and shall meet the requirements 
of Grade 420 Mpa. 

o Bricks: Standard solid clay brick shall be 11 cm by 22 cm by 7 cm. The brick must be made in 
adequate furnaces, be red to brown in color, have water absorption less than 20% of dry weight, and 
when dropped from 150 centimeters will not break into more than 2 pieces. 

o Stones: The Subcontractor shall use masonry stones that are strong, free from cracks, non-stratus 
structure, and resistive to frost action, sulfates, detergents, and alkalis. Minimum dimensions must be 
greater than 20 centimeters and the angle between the surface planes not less than 60 degrees.  

Shuttering: 
o Shuttering shall be either of hard wood board of thickness not less than 18mm proper steel plate. It 

shall not have orifices other deficiencies. 
o Shuttering shall be rigidly constructed out of wood/steel/plywood and shall be true to the shape and 

dimensions described. The shuttering shall be free from loose knots adhering grout, projecting nails, 
splits and other defects that may mark the concrete. All joints, except as here in after specified shall 
be sufficiently tight to prevent leakage of cement grout and to avoid the formation of fins or other 
blemishes. Any faulty joints shall be caulked. Connections shall be constructed to permit easy removal 
of the shuttering and shall be either nailed, screwed, bolted, clamped, wired or otherwise secured to 
retain correct shape during consolidation of the concrete by tamping, ramming, vibration or other 
means. Bolts or clamps shall be used in preference to wire ties. Bolt holes in the concrete shall be 
made good after removal of bolts. If wire ties be approved, the end shall be concealed, and measures 
taken to prevent rust stains on the concrete face. Shuttering shall be erected true to line and braced 
and strutted to prevent deformation under the weight and pressure of concrete, constructional loads, 
wind pressure and other forces. The deflection shall not exceed 4 mm. 

Concrete grades: 
o The grade of concrete and maximum size of aggregate shall be as stated on the technical drawings 

provided by the CREATIVE engineer. The following table shows the concrete grades required, 
together with limitations on the mix design parameters for durability. 

 
Concrete grades and limitations on the mix design parameters for durability

Concrete 
grade 

Maximum nominal size 
of aggregate (mm) 

Maximum free water/ 
cement1 ratio 

Cement1 content Exposure limit Typical use
Min. kg/m3 Max. kg/m3   

C15 20 0.70 220 400 Mild Blinding 
C20 40 0.60 220 400 Moderate Mass/plum 
C25 20 0.65 250 425 Mild Internal RC 

40 0.65 240 425
C30 20 0.55 300 500 Moderate Base slabs, 

building 
walls 40 0.55 270 500 

 
Portland Cement Concrete (PCC) work:  

o The PCC shall be composed of ordinary Portland Cement Concrete (PCC), crushed well graded 
coarse and fine gravel (with a maximum size not larger than 19 mm), and washed out sand. The 
concrete ingredients shall be mixed adequately such that the ingredients distribute evenly, and the 
mix consistency looks uniformly.  

o All PCC works must be in the proportion as shown on the technical drawings. If not specified on the 
drawings, the mix ratio shall be 1:2:4. 
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o PCC work must be kept moist at least for 14 days and should be protected from freezing and other 
weathering effects 

o Sand and gravel for concrete shall be clean, hard, durable, angular and sharp. It shall not have more 
than 5% clay and silt. 

o PCC shall be free from lumps and admixtures. 
o Materials of concrete shall be measured by a measuring box. In the absence of concrete mixer, 

ingredients must be first dry mixed and then water added slowly, gradually and mixed thoroughly. 
Reinforced Cement Concrete (RCC) work: 

o The work shown in this section consists of the construction of all concrete structures and requirements 
for concrete mixes and testing of concrete mixes. This work shall include, but not be limited to the 
construction of footings, floor slabs, columns, roof slabs, parapets and culverts. 

o Concrete structures shall be constructed in accordance with these specifications, and in conformity 
with the lines, grades, dimensions, and notes shown on the technical drawings. 

o Bars to be used in reinforced concrete structures shall be grade 28 mild steel, with minimum 10% 
elongation. 

o The surface of the reinforcement bars shall be cleaned before placing, to remove any loose, flaky 
crust, mill scale, oil, grease, or other undesirable coatings or foreign substances. After placement, the 
reinforcement shall be maintained in a clean and serviceable condition until it is completely embedded 
within the concrete. 

o Reinforcement shall be cut and bent in compliance with the requirements of the design shown on the 
technical drawing sheets. Bars shall not be bent or straightened in a manner that will injure or weaken 
the material. Bars with kinks, cracks, or improper bends will be rejected by the CREATIVE engineer. 

o The Subcontractor shall notify the CREATIVE engineer to inspect and check reinforcements in place 
upon finishing of reinforce bars placement. The Subcontractor shall not be permitted to pour concrete 
before of checking the reinforcement by engineer. 

o To maintain the protective cover for reinforcement, bars shall always be set on chairs – with wire 
spiders or napkin caddies that keep rebar from touching the underneath shuttering. 

o The minimum overlap for foundation reinforcement should be no less than 40d (forty times of diameter 
of the steel bars). 

o The minimum overlap for slabs, beams, and columns reinforcement should be no less than 25d + 
15cm.  

o The shuttering shall be either of hard wood board of thickness not less than 18mm proper or steel 
plate. It shall not have orifices other deficiencies.  

o The Subcontractor shall not use weak formwork that causes bulges, gaps or holes in the poured 
concrete.  

o The face of forms that are to come in contact with concrete must be properly oiled before of concrete 
pouring. 

o Sand and gravel for concrete shall be clean, hard, durable, angular and sharp. It shall not have more 
than 5% clay and silt. 

o PCC shall be free from lumps and mixtures. 
o Concrete and mortar materials shall be measured by measuring box, and in the absence of concrete 

mixer ingredients must be first dry mixed and then water be added slowly and gradually and mixed 
thoroughly. 

o RCC work must be kept moist at least for 14 days and should be protected from freezing and other 
weathering effects. 

Brick Work: 
o Prior to the start of work, the NERI engineer shall inspect and shall verify the applicable conditions for 

surfaces on which masonry is to be placed. These surfaces shall be smooth, clean, and free of foreign 
substances when mortar is applied. 

o The Subcontractor shall protect exposed surfaces from mortar and other stains. When mortar joints 
are tooled, remove mortar from exposed surfaces with fiber brushes and wooden paddles. The 
Subcontractor shall protect the base of the walls from splash stains by covering adjacent ground with 
sand, sawdust, or polyethylene. 

o Masonry work shall be constructed within the following limits: 
o Face of Brick: 1 mm from face of adjacent brick. 
o Variation from True Plane: 6 mm in 3 m and 20 mm in 10 m. 
o Variation from Plumb: 6 mm in height of one story. 
o Variation from Level: 3 mm in 1 m, 6 mm in 3 m maximum. 
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o Variation in Wall Thickness: plus, or minus 6 mm. 
o All bricks shall be first class burned brick of standard size and specification (IS-1077-1992) 
o Standard solid clay bricks shall be 11 cm by 22 cm by 7 cm. They must be made in furnaces, be red 

to brown in color, have water absorption less than 20% of dry weight. When dropped from 150 
centimeters will not break into more than 2 pieces. 

o Bricks shall be regular in shape, and their edges should be sharp and shall be free from cracks, chips, 
flows, and lumps. 

o Subcontractor shall carefully handle masonry units to avoid chipping, cracking, and spoiling of faces 
and edges.  

o Water absorption of bricks should not be more than one sixth of their weight after one hour of soaking 
by immersing in water.  

o Bricks shall be fully soaked in clean water by submerging in a container and continued till air bubbling 
has completely ceased 

o Bricks shall be laid in well bonded manner, and every course shall be truly horizontal. 
o Vertical joints of two consecutive courses shall not be directly over one another. Vertical joints in 

alternate courses shall come directly over one another. Joints between bricks, in brick masonry work 
shall not be more than 10mm and should be fully filled with mortar. 

o Changes in coursing or bonding after the work has started will not be permitted. 
o The Subcontractor shall not carry one section of the walls up in advance of the others. The 

Subcontractor shall delay unfinished work in order to meet the schedule of new work if necessary. 
The Subcontractor shall check heights of masonry at sills and heads of openings to maintain the level 
of the walls.  

o The Subcontractor shall build in door and window frames, anchors, and conduits, as the masonry 
work progresses.  

o Brickwork shall be carried out not more than one-meter height at a time and if one part of brick 
masonry has to be delayed, stepping shall be left at an angle of 45 degrees. Corbelling or projection 
from the face of wall shall not be more than one-fourth of brick length.  

o The Subcontractor shall not apply uniform loads for at least 12 hours or concentrated loads for at least 
72 hours after masonry is constructed.  

o At the end of day all joints shall be braced, and the face of wall must be cleaned. Masonry shall be 
free of stains, efflorescence, mortar or grout droppings, and debris. The Subcontractor shall restore 
damaged, stained, and discolored work to original condition or provide new work. 

o Brick masonry must be kept moist at least for 10 days and should be protected from freezing and 
other weathering effects. 

o Sand for mortar shall be clean, hard, durable, angular and sharp. It shall not have more than 5% clay 
and silt. 

o PCC shall be free from lumps and mixtures 
o Materials for mortar shall be measured by measuring box, and in the absence of concrete mixer, 

ingredients must be first dry mixed and then water be added slowly and gradually and mixed 
thoroughly. 

GI Sheet Roofing: 
o 24-gauge GI sheet roofing should be used including necessary wooden structures (beams, rafters, 

purlins etc.), ventilation windows (made of aluminum), nails, screws, and any other necessary 
materials. 

Plastering:  
o Prior to start plastering job on brick masonry walls, all joints shall be raked out to a depth of 15 mm 

and the surface of the wall be washed and kept wet for one days before plastering. 
o The ratio of the plastering mixture shall be 1:5. 
o The materials of mortar for plastering, cement, sand or in some cases lime should be of standard 

specification.  
o Materials for mortar shall be measured by measuring box, and first be dry mixed. Then water must 

be added slowly and gradually and mixed thoroughly.  
o The first coat shall be dashed and pressed over the surface of the washed and raked joint’s wall and 

then brought to a true smooth and uniform surface by means of float and trowel. 
o The work shall be tested frequently with a straight edge and plumb bob. 
o At the end of the day, plaster shall be closed on the body of the wall and be at least 15 cm away from 

any corners. It shall also be left cut clean to line. When the next day’s plastering is started, the edge 
of the old work shall be scraped, cleaned and wetted with cement slurry.  
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o Curing shall be started as soon as the plaster has hardened sufficiently to not be damaged through 
watering. It shall be kept wet for at least 10 days.  

o The proportion of the ix shall be in accordance with specifications provided in the technical drawings.  
Painting: 

o Ready-made lead-free paint of a reliable brand shall be used for all oil paintings and plastic painting 
works. If thinning is required, pure turpentine may be added to the required extent.  

o The surface to be painted shall be made perfectly smooth by rubbing with sandpaper with different 
grades, first with coarse, and then with fine sandpaper.  

o All cracks, holes, and open joints should be filled with strong putty or other proper filler and smoothed 
by rubbing with sandpaper. 

o When painting new structures, first one prime coat and then two other coats shall be applied. Each 
coat shall be perfectly dry before the next is applied. Before applying the second coat, the surface 
shall be rubbed with no.10 sandpaper to give smooth and glazed surface. 

o When painting structures that have been painted before, all old paint shall be removed by washing 
with soda water or by using any other suitable remover. In no case sandpaper or other dust producing 
means shall be used to remove old paint. After removing old paint, the surface must be dried and 
rubbed with sandpaper and smoothed before new paint is applied 

o In steel and iron works, all rust, scales, oil, grease, dirt, and supplier delivery marks shall be perfectly 
removed by scraping and brushing.  

o All structural steel works shall be painted with red lead-free primers before erection except the surface 
which will be in contact with concrete. 

o The timber shall be of the best quality, well-seasoned and free from saps, knots, warps, and crakes 
other defects. All wood works shall be planed and finished to the exact dimensions. All joints shall be 
neat and strong, toughly and accurately fitted and coated with white led before being fitted to gather. 

o All portions of timber built into, or in contact with, stone masonry or concrete, shall be given two coats 
of tar or other approved preservations. Exposed surfaces of timber shall be painted with two coats 
approved pain over a coat of primer. 

Doors and Windows: 
o All doors and windows shall be made very carefully and perfect precision from the best quality, well-

seasoned wood. They shall be free from sap, knots, warps, cracks and other deficiencies. 
o All doors and windows shall be provided with the best quality fittings including but not limited to 

handles, locks and, hinges, stops for keeping the leaves open and etc. 
o Glass shall be of the good quality and free from bubbles scratches and other imperfections with the 

thickness of 4mm or as specified in the technical drawings. 
o The glass pan shall have 1.5 mm clear gap all around to allow expansion and contraction of the frame. 

All sides of glass panels shall be filled with the best quality putty.  
Electrical Works 

o Installation of electrical services shall be undertaken in a safe, simple, systematic and orderly 
fashion, with attention to labeling of circuits, color codes and numbering of cables so that the 
completed installation can be effectively maintained by personnel with nominal understanding of 
electrical engineering. The location of conduits, fixtures, switches, outlets, distribution boards, and 
other electrical equipment and appliances shall generally be in accordance with the technical 
drawings, and in specific accordance with the mounting heights and location details in those 
drawings.  

Site Cleaning: 
o On completion, all works must be cleaned down, rubbish removed, and the works and land cleared 

of rubbish, surplus materials, debris and other accumulations and everything left in a clean and 
orderly condition by the implementer. 

Miscellaneous: 
o Construction joints shall be 20m, and all joints shall be filled with a mix of bitumen, stone dust, 

and sand. 
o The canal slope should be well adjusted (velocity should be permissible). 
o All canal beds should be well watered and compacted using hand compactors. 
o Gravel should be well watered and compacted, with a hand compactor to be on filling material.  
o Main metallic doors/school gates, or other similar items should be made from iron sheets (33KG) 

and iron frames (40*80, 24KG), including 3 coats of oil painting, and other related items. 
o The strength of concrete depends on water to cement ratio. The water content ratio is calculated 

on the basis of the weight of the water and cement. The amount of water in concrete will be such 
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that the fresh concrete will be workable, and the as hardened concrete will have enough strength 
to withstand desired loads. Excess water decreases the strength of concrete. One bag of cement 
is roughly equal to 50 Kg. If the water cement ratio is 0.5, then water will be 0.5 X 50Kg = 25kg = 
25Liters. 

o 30 bags of cement = 1 cubic meter of cement 
 

Note: These specifications are developed from and in compliance with Nigerian Building Regulations 
design, International Building Codes (IBC) and construction manuals.  
 
 
 



Attachment VIII: Prime Contract Flow Down Clauses 
Work performed, or supplies delivered under the Agreement resulting from this RFP is pursuant to a contract 
from USAID. All relevant flow-down clauses from the contract will be incorporated in the Agreement: (a) in 
such a manner as to make the Contractor subject to those clauses, as applicable, and (b) to the extent 
necessary to enable Creative to perform its’ obligations under the contract to enable USAID to enforce its 
rights hereunder. This agreement incorporates the following Federal Acquisition Regulations (FAR) and 
agency regulations as applicable. To the fullest extent that these clauses flow-down or apply to the Contractor, 
they are incorporated herein by reference with the same force and effect as if they were given in full text. 
Where appropriate and applicable under these clauses, references to the “Government” shall be interpreted 
to mean the Creative Associates and “Contractor” to mean the Contract recipient of the Agreement resulting 
from this award.  

Federal Acquisition Regulations (FAR) (48 CFR 1) Clauses  
The following FAR Clauses are applicable to this specific subcontract, incorporated here by reference. 

NUMBER  TITLE DATE 
52.202-1 DEFINITIONS  JAN 2012 
52.203-3  GRATUITIES APR 1984
52.203-6  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT JULY 2013 
52.203-7  ANTI-KICKBACK PROCEDURES OCT 2010
52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY JAN 1997
52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY JAN 1997 
52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS OCT 2010
52.204-2  SECURITY REQUIREMENTS AUG 1996 
52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER MAY 2011
52.204-9  PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL JAN 2011
52.209-6  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS 

DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT 
JULY 2013 

52.215-2  AUDIT AND RECORDS--NEGOTIATION OCT 2010 
52.215-8  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT OCT 1997 
52.215-11  PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA—MODIFICATIONS AUG 2011
52.215-13  SUBCONTRACTOR CERTIFIED COST OR PRICING DATA—MODIFICATIONS OCT 2010 
52.215-14 52.215-14 INTEGRITY OF UNIT PRICES OCT 2010 OCT 2010
52.215-15 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS OCT 2010 OCT 2010
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS OTHER THAN 

PENSIONS (PRB) 
JUL 2005 

52.216-8 FIXED-FEE JUN 2011 
52.219-14 LIMITATIONS ON SUBCONTRACTING NOV 2011 
52.219-16 LIQUIDATED DAMAGES-SMALL BUSINESS SUBCONTRACTING PLAN JAN 1999
52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM—DISADVANTAGED STATUS AND 

REPORTING 
JULY 2012 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
52.222-26 EQUAL OPPORTUNITY MAR 2007
52.222-29 NOTIFICATION OF VISA DENIAL JUN 2003 
52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010 
52.222-36  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES OCT 2010 
52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, 

AND OTHER ELIGIBLE VETERANS
SEP 2010 

52.222-50  COMBATING TRAFFICKING IN PERSONS FEB 2009
52.223-6  DRUG-FREE WORKPLACE MAY 2001
52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUN 2008
52.225-14  INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT FEB 2000 
52.227-2  NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT DEC 2007
52.227-14  RIGHTS IN DATA---GENERAL DEC 2007 
52.228-3  WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) APR 1984 
52.228-7  INSURANCE--LIABILITY TO THIRD PERSONS MAR 1996 
52.229-3  FEDERAL, STATE, AND LOCAL TAXES FEB 2013
52.230-2  COST ACCOUNTING STANDARDS MAY 2012 
52.230-6  ADMINISTRATION OF COST ACCOUNTING STANDARDS JULY 2010 
52.232-9  LIMITATION ON WITHHOLDING OF PAYMENTS APR 1984
52.232-17  INTEREST OCT 2010 
52.232-18  AVAILABILITY OF FUNDS APR 1984
52.232-20  LIMITATION OF COSTS APR 1984 
52.232-22  LIMITATION OF FUNDS APR 1984 
52.232-23  ASSIGNMENT OF CLAIMS JAN 1986
52.232-25  PROMPT PAYMENT  

ALTERNATE I 
FEB 2002 

JULY 2013 
52.232-33  PAYMENT BY ELECTRONIC FUNDS TRANSFER-SYSTEM FOR AWARD MANAGEMENT JULY 2013
52.232-37 MULTIPLE PAYMENT ARRANGEMENTS MAY 1999 
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS JUN 2013
52.233-1 DISPUTES JUL 2002 
52.233-3 ROTEST AFTER AWARD  

ALTERNATE I 
JUN 1985 
AUG 1996

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCT 2004
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984 
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52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001 
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1997
52.242-14 SUSPENSION OF WORK APR 1984 
52.243-2 CHANGES--COST REIMBURSEMENT  

ALTERNATE II 
APR 1984 
AUG 1987

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS JULY 2013 
52.245-1 GOVERNMENT PROPERTY APR 2012
52.245-9 USE AND CHARGES APR 2012 
52.246-23 LIMITATION OF LIABILITY FEB 1997 
52.246-25 LIMITATION OF LIABILITY--SERVICES FEB 1997
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS JUN 2003 
52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS GOVERNMENT 

(SERVICES) (SHORT FORM) 
FEB 2006 

52.249-4 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT APR 1984 
52.249-6 TERMINATION (COST-REIMBURSEMENT) MAY 2004
52.249-14 EXCUSABLE DELAYS APR 1984 
52.253-1 COMPUTER GENERATED FORMS JAN 1991

 
AIDAR 48 CFR CHAPTER 7 
 

752.202-1 DEFINITIONS JAN 1990
752.204-2 SECURITY REQUIREMENTS 
752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST DISCOVERED AFTER AWARD JUN 1993 
752.211-70 LANGUAGE AND MEASUREMENT JUN 1992
752.228-3 WORKER'S COMPENSATION INSURANCE (DEFENSE BASE ACT)  
752.228-7 INSURANCE-LIABILITY TO THIRD PERSONS  
752.245-70 GOVERNMENT PROPERTY-USAID REPORTING REQUIREMENTS
752.245-71 TITLE TO AND CARE OF PROPERTY APR 1984
752.7001 BIOGRAPHICAL DATA JUL 1997 
752.7002 TRAVEL AND TRANSPORTATION JAN 1990 
752.7006 NOTICES APR 1984
752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL APR 1984 
752.7010 CONVERSION OF U.S. DOLLARS TO LOCAL CURRENCY APR 1984
752.7011 ORIENTATION AND LANGUAGE TRAINING APR 1984
752.7013 CONTRACTOR-MISSION RELATIONSHIPS OCT 1989 
752.7014 NOTICE OF CHANGES IN TRAVEL REGULATIONS JAN 1990
752.7015 USE OF POUCH FACILITIES JUL 1997 
752.7018 HEALTH AND ACCIDENT COVERAGE FOR USAID PARTICIPANT TRAINEES JAN 1999
752.7019 PARTICIPANT TRAINING JAN 1999 
752.7023 REQUIRED VISA FORM FOR USAID PARTICIPANTS APR 1984 
752.7025 APPROVALS APR 1984 
752.7028 DIFFERENTIALS AND ALLOWANCES JUL 1996
752.7029 POST PRIVILEGES JUL 1993 
752.7031 LEAVE AND HOLIDAYS OCT 1989
752.7033 PHYSICAL FITNESS JUL 1997
752.7034 ACKNOWLEDGEMENT AND DISCLAIMER DEC 1991 
752.7035 PUBLIC NOTICES DEC 1991

 
Restriction on Certain Foreign Purchases (June 2008) 
Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any 
proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 
CFR Chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United States. 

(a) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are 
most imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities and 
individuals subject to economic sanctions are included in OFAC's List of Specially Designated Nationals 
and Blocked Person at hup://www.treas.gov/offices/enforcement/ofac/sdn. More information about these 
restrictions, as well as updates, is available in the OFAC's regulations at 31 CFR Chapter V and/or on OFAC's 
website at httn://www.treas.gov/oltices/enforcementiofac. 

(b) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 

1 . 3  4-14.001 

Information for Non-US contractors, subcontractors, and key individuals. 

(a) The contractor must complete and submit the "USAID Information Form" in appendix B, for: 
(i) Itself, if it is a non-U.S. entity; 
(ii) Each subcontractor or subcontractor of a subcontractor, regardless of the tier, that is a 

non-U.S. entity; or 
(iii) Each key individual that is a non-U.S. entity. 

(b) For purposes of this clause, the following definitions apply: 
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"Non-U.S. entity: means (1) any non-US citizen or non-permanent legal resident of the United States; 
or (2) any entity that is not formed in the United States or for which 50% or more of the equity is owned 
or controlled by persons who are not U.S. citizens or permanent legal residents of the United States. 

"Key individuals" means (i) an individual or entity owning 10% or more equity stake in the 
organization, whether publicly- or privately-held; (ii) principal officers of the organization's governing 
body (e.g., chairman, vice chairman, treasurer or secretary of the board of directors or board of trustees); 
(iii) the principal officer and deputy principal officer of the organization (e.g., executive director, deputy 
director; president, vice president); (iv) the program manager of chief of party for the USAID-financed 
program; and (v) any other person with signif icant responsibilities for administration of USAID 
financed activities or resources. 

(c) The requirements of paragraph (a) of this clause must be completed at prior to the 
Government's acceptance of the contract and following that, at the earlier of: 

(i) Once a year; or 
(ii) When there is a change or addition to any entity or person identified in paragraph (a). 

(d) USAID reserves the right to rescind approval for a sub-award in the event that USAID subsequently 
becomes aware of information indicating that the sub-award is contrary to U.S. law or policy 
prohibiting support for terrorism or facilitating criminal activity. In such cases, USAID's 
Contracting Officer will provide written instructions to the recipient to terminate the sub-award. 

 
                                                                         (End of Provision) 
 


